# Carroll County RFP Tracking Form

	tment:	Jail Roof Repair Jail/Maintenance <b>Iead:</b> B Murray/J Henry		Budge	et Amount: et Year: 2020 100.9400.097	\$50,000			
_	RFP approved by Commissioners: May 20, 2020 RFP posted (County website, on file, business share drive): 05/21/20  Closing Date: 07/09/20								
Direct-	2.	ed: Maine Made Customs K.W. & Sons (Siemens subcontra Prime Roofing (roof at construct		rf)					
Advert	Advertised: Conway Daily Sun, Union Leader, Portland Press Herald								
Bids o	pened a	at public meeting on June 15, 20	020						
Bids R 1.	Travis 1	Made Custom Builders Nadeau nadecustoms@gmail.com	\$27,000.00						
2.	PO Box Raymox (207)81	nd, NH 03077	\$12,752.00						
Department Head Recommendation: Attached									
Commissioners' Action:									
	, 0	ed: to contract binder and uploaded to bus  Liability on File:	,						

## **Mellisa Seamans**

From:

Bob Murray <br/>
<br/>
bmurray@mtnviewnh.org>

Sent:

Monday, July 20, 2020 12:43 PM

To: Cc: Mellisa Seamans jhenry@cchoc.org

Subject:

Jail Roof Repair bids

Mellisa,

We received two competitive bids. One from Maine Made Custom Builders for the sum of \$27,000.00, and one from New England Metal Buildings for the sum of \$12,752.00. Both bids were submitted by the required deadline. At Wednesday's Commissioner's meeting, I will be bringing forward the recommendation that they award the bid to New England Metal Buildings, of Raymond, NH for the amount not to exceed \$12,752.00.

I have verified that the terms of the RFP have been met by both submitting vendors, and the work that each company proposes is within the scope of the RFP, and has met the terms.

I had to question the proposal that NE Metal Buildings provided due to lack of information provided. But, I was responded to with "clarifying" terms, not a "change" of terms. His email response is sent to you in a separate email.

All things being equal in terms of scope, and there being such a disparity in bid pricing, I feel that it is in the best interests of Carroll County, and it is my recommendation, to award the Jail Roof Repairs to NE Metal Buildings, as stated above.

# Bob Murray

Director of Maintenance, Carroll County Facilities 93 Water Village Rd Ossipee, NH 03864 603-297-4431 bmurray@mtnviewnh.org

Confidentiality Notice: This email message & any attachments may be privileged and/or confidential. It is for intended addressee(s) only. If you are not the intended recipient, you are hereby notified that any review, disclosure, reproduction, distribution or other use of this communication is strictly prohibited. If you received this email in error, please notify the sender by reply and delete the message without saving, copying or disclosing it. This institution is an equal opportunity provider, and employer.

### **Mellisa Seamans**

From:

Bob Murray <a href="mailto:bmurray@mtnviewnh.org">bmurray@mtnviewnh.org</a>

Sent:

Monday, July 20, 2020 12:37 PM

To: Subject: Mellisa Seamans FW: crickets

Mellisa,

This response attaches to the NE Metal Buildings bid submittal.

Thanks, Bob

From: Bob Murray [mailto:bmurray@CarrollCountyNH.net]

Sent: Monday, July 20, 2020 6:35 AM

To: Bob Murray

Subject: Fwd: crickets

Sent from somewhere

Begin forwarded message:

From: Donnie Candage < dcandage@nemetalbuildings.com>

Date: July 17, 2020 at 10:33:49 AM EDT

To: Bob Murray <br/><br/><br/>CarrollCountyNH.net>

**Subject: crickets** 

Bob,

The crickets that included in our scope of work for the rtus will be constructed with a stainless steel Unistrut wrapped with 26 gauge sheet metal sealed at the deck with butyl tape, butyl caulk, and water tight rivets.

To prep the area underneath the crickets we will be applying an ice and water shield for added protection against water intrusion.

**Thanks Donnie Candage** 



PO BOX 405, Raymond, NH 03077 Donnie Candage dcanda\_e@nemetalbuildin\_s.com

To:	Carrrol County	
	Ossippee, NH	
	Bob Murry	

Date: June 29, 2020 Carrol County Jail 50 County Rd

Job #: 2040

# Carrol County Jail N/A

# Scope of Work:

#### Roof:

- · Repairs to batten lock roof system and wall transitions.
- · Materials to be used in repair:
- Butyl tape
- Gun grade butyl
- Sika flex caulking
- 26 gauge flashing
- 'Water tight rivets '

#### **QUALIFICATIONS & EXCLUSIONS:**

- New England Metal Buildings will guarantee work performed under this agreement for a period of one year from date of completion.
- New England Metal Buildings will provide material and equipment for our scope of work
- All change order work or T&M work prices are as follows: \$65 per hour for labor and \$75 per hour for supervision.
- All change orders must be signed prior to commencement of work
- Prevailing wages are not included in this quote
- No liquidated damages of any kind are included in this quote

## ITEMS LISTED BELOW ARE BY OTHERS

- · General conditions and permits
- · Temporary ramp to access interior portion of the building for erection and equipment purposes
- Temporary power

1926.752(b) Commencement of steel erection. A steel erection contractor shall not erect steel unless if has received a written notification that the concrete in the footings, piers, and walls or the mortar in the masonry piers has attained, on the basis of an appropriate ASTM standard test method of field-cured samples, either 75% of the intended minimum compressive design or sufficient strength to support the loads imposed during steel erection.

thod of field-cured samples, either 75% of the intended minimum compressive design or sufficient strength to support the loads imposed during steel erection.

Total Project Price: \$ 12,752 \*\*

\*\* - Building Order Deposit Due Upon Acceptance

\*\* - Building Delivery Deposit Due 1 Week Prior to Delivery of Building

\*\* - Prices good for 14 days from date of proposal.

Signature Della Plant Donnie Candage, General Manager	Date 6-29-20 June 29, 2020
Signature	Date

	JOB #	Bid Memo
JOB Carrol Count & Sail	BID #	THE RES A LO
ADDRESS  ADDRESS  FIRM  ADDRESS  ADDRESS  ADDRESS  ADDRESS	DATE 6/11/20 PREPARED BY	
ADDRESS .	APPROVED BY	
TYPE OF Ropairs	PHONE	
WORK INCLUDED		AMOUNT OF BID
place High level 100 and	arreas,	
over area, Double layer	Vallers	
<u> </u>		
- remove panels around up	vits Mash	
up walls of units and build		
metal critices around back	Sides	
Snow build up.	pater and	
The service apo		
- rechaulk all seams on 1	valleus Next	
to building and around w	NITS IN	
area of Complaint		
1		
	TOTAL BID	
EXCLUSIONS AND QUALIFICATION		
ENGLOCIONO AND QUALITICATIO		
Materials Elabor Maine Made Custom Builder Costs included (207) 809-9775		
\$ 27, cco mainemadecustoms@gmail.c	OIIA	
ACKNOWLEDGMENT OF ADDENDA	2 T	
DELIVERY	TAX	
	EXCLUDED	
	RECEIVED BY	35